



राष्ट्रीय प्रौद्योगिकी संस्थान सिलचर

National Institute of Technology Silchar

(राष्ट्रीय महत्व का संस्थान)
(An Institute of National Importance)
असम / Assam-788010


फोन/Phone : (03842) 224879 वेब/Web : <http://www.nits.ac.in> E-mail : director@nits.ac.in
फैक्स/Fax : (03842) 224797 ई पी ए बी एक्स/EPABX : 233841-5100/5101

No. NITS/PS-625/e-Tender/notification/19

Date: 23.12.2019

The e-Tender(s) for the following items has been uploaded in the e-tendering site www.tenderwizard.com/NITS and <http://eprocure.gov.in> with all details, regarding uploading / downloading log in to the same.

Sl.	e-Tender Ref. No.	Name of the Item / work	e-tender uploaded on	e-tender submission Last date & time	Pre-Bid Meeting	e-opening date & time of Technical bid	e-opening date & time of Financial bid
1	NITS/PS-42/Annual Accounts & Annual Report/(et)/19	Printing, Binding and Supply of Annual Report	23.12.19	13.01.20, 15.00HRS	-	14.01.20, 16.00HRS	To be intimated later
2	NITS/PS-28/Water Cooler with Purifier/(et)/19	Supply & installation of Water Cooler with Purifier	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS	
3	NITS/PS-41/Indovation Lab/Fast Axis Assembly/(et)/19	Supply & installation of Fast Axis Assembly	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS	
4.	NITS/PS-20/CE/Resistivity Meter/(et)/19	Supply & installation of Resistivity Meter	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS	
5.	NITS/PS-698/Math/Tecplot Software/(et)/19	Supply & installation of Tecplot Software	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS	
6.	NITS/PS-39/CSE/Medical Film Digitizer/(et)/19	Supply & installation of Medical Film Digitizer	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS	
7.	NITS/PS-38/CSE/Biological Microscope/(et)/19	Supply & installation of Biological Microscope	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS	
8.	NITS/PS-32/CSE/Mathematica Software/(et)/19	Supply & installation of Mathematica Software	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS	
9.	NITS/PS-681/CSE/Artificial Intelligence Lab/ Equip/(et)/19	Supply & installation of Equip for Artificial Intelligence Lab	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS	


23/12/2019

10.	NITS/PS-27/ECE/Equip/AE Lab/(et)/19	Supply & installation of Equip for AE Lab	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS
11	NITS/PS-21/ECE/Lab Equipment/(et)/19	Supply & installation of Lab Equipment	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS
12.	NITS/PS-26/ECE/Equipment/BE Lab/(et)/19	Supply & installation of Equip for BE Lab	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS
13.	NITS/PS-22/ECE/Equip/OC Lab/(et)/19	Supply & installation of Equip for OC Lab	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS
14.	NITS/PS-25/E&I/Equip/Sensor Lab/(et)/19	Supply & installation of Equip for Sensor Lab	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS
15.	NITS/PS-24/E&I/Equip/Instrumentation Lab/(et)/19	Supply & installation of Equip for Instrumentation Lab	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS
16.	NITS/PS-23/E&I/Equip/Measurement Lab/(et)/19	Supply & installation of Equip for Measurement Lab	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS
17.	NITS/PS-19/E&I/Customized Experimental Table/CS Lab/(et)/19	Supply & installation of Customized Experimental Table for CS Lab	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS
18.	NITS/PS-29/E&I/LabVIEW Software/(et)/19	Supply & installation of LabVIEW Software	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS
19.	NITS/PS-14/E&I/RF Magnetron Sputtering System/(et)/19	Supply & installation of RF Magnetron Sputtering System	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS
20.	NITS/PS-15/E&I/Equip/AI & BI Lab/(et)/19	Supply & installation of Equip for AI & BI Lab	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS
21.	NITS/PS-16/E&I/Electrochemical Analyzer/AI Lab/(et)/19	Supply & installation of Electrochemical Analyzer	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS
22.	NITS/PS-17/E&I/Equip/PE Lab/(et)/19	Supply & installation of Equip for PE Lab	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS
23.	NITS/PS-18/E&I/Experimental Setup for PE Lab/(et)/19	Supply & installation of Experimental Setup for PE Lab	23.12.19	16.01.20, 15.00HRS	-	17.01.20, 16.00HRS

Ueb
23/12/2019

Nodal Officer(i/c),
e-Tendering, Purchase Section