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SCOPE OF WORK

Work requirements
The work included in this Tender comprises the following:

Design, Manufacture, Supply, Erection, Tests, & Commissioning of 500 kVA Diesel Generator
Set with all necessary peripherals including cabling and civil work for foundation and
powerhouse and all necessary temporary and enabling works. The proposed DG set will serve
as a standby source of power supply when state utility power supply through existing 11 kV sub-
station will not be available. Hence, suitable cable termination at the changeover switching
needs to be provided.

Documentation for all the systems and equipment, including operation and maintenance
manuals, spare part lists, licenses and certification by relevant authorities and other statutory
bodies.

Training of the Centre’s staff in operation, maintenance and defect diagnosis of the system.
Maintenance of the DG Set and peripherals supplied under the contract over a period of two
years from the date of completion of Commissioning. Refer 3.1(iii)&(iv) of NIT

Full load testing shall be conducted at the supplier's works and delivery of equipment will be
done only after satisfactory testing at factory site, clearance and due approval by the institute.

The agency is to make necessary arrangements in consultation with the site engineer for the
same.
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