
Name of Work: Construction of approach road of Grade-III quarter no. 27,28,60,59,43,44,45,46,47,31,32 at NIT Silchar. 

Length of the Road = 160.00 Rm, Width of the road = 3.00 Rm 

Completion period: 60 days. 
     

       Schedule of Rate 

       Sl. 
No.  

Description of Item 
Unit Quantity  Rate in word Rate in fig Amount 

1 Surface dressing of the ground including 
removing vegetation and inequalities not 
exceeding 15 cm deep and disposal of 

rubbish, lead upto 50 m and lift upto 1.5 
m. All kinds of soil. 

Sqm 560.00   
  

2 Earth work in excavation by mechanical 
means (Hydraulic excavator) /manual 
means in foundation trenches or drains 
(not exceeding 1.5 m in width or 10 sqm 
on plan), including dressing of sides and 
ramming of bottoms, lift upto 1.5 m, 
including getting out the excavated soil and 
disposal of surplus excavated soil as 

directed, within a lead of 50 m. All kinds of 
soil. 

Cum 24.00   
  

3 Providing and laying in position cement 
concrete of specified grade excluding the 
cost of centering and shuttering - All work 
up to plinth level : 1:1.5:3 proportion. 

Cum 36.00   
  

 

 

Signature of the Agency / Firm 



Sl. 
No.  

Description of Item 
Unit Quantity  Rate in word Rate in fig Amount 

4 Supplying, Laying & compacting of GSB 
(size range 75 mm to 0.075 mm) including 
carriage of mixed material by tippers to 
work site, for all leads & lifts, spreading in 
uniform layers of specified thickness on 

prepared surface and compacting with 
roller etc complete as per specifications and 
directions of Engineer-in-Charge.   

Cum 72.00   
  

5 Providing and laying 60mm thick factory 

made cement concrete interlocking paver 
block of M -30 grade made by block making 
machine with strong vibratory compaction, 
of approved size, design & shape, laid in 
required colour and pattern over and 

including 50mm thick compacted bed of 
coarse sand, filling the joints with fine sand 
etc. all complete as per the direction of 
Engineer-in-charge. 

Sqm 480.00   
  

6 Preparation and consolidation of sub grade 

with power road roller of 8 to 12 tonne 
capacity after excavating earth to an 
average of 22.5cm depth, dressing to 
camber and consolidating with road roller 
including making good the undulations etc. 
and re-rolling the subgrade and disposal of 

surplus earth with lead upto 50 metres. 

Sqm 480.00   
  

  
   

Total = Rs. 
 

 

 
Rupees ................................................................................................................................  

     

 
 
 

 
 
 

 

Signature of the Agency / Firm 


