
Completion period: 60 days.
OR:
CR:
OM:

Sl. No. Description of Item Unit Quantity Rate in word Rate in figure Amount
1 Surface dressing of the ground including removing

vegetation and inequalities not exceeding 15 cm
deep and disposal of rubbish, lead upto 50 m and lift
upto 1.5 m. All kinds of soil. Sqm 420.00

2 Earth work in excavation by mechanical means
(Hydraulic excavator) /manual means in foundation
trenches or drains (not exceeding 1.5 m in width or
10 sqm on plan), including dressing of sides and
ramming of bottoms, lift upto 1.5 m, including
getting out the excavated soil and disposal of
surplus excavated soil as directed, within a lead of
50 m. All kinds of soil.

Cum 35.00

3 Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work up to plinth level : 1:3:6
proportion. Cum 3.00

4 Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work up to plinth level : 1:1.5:3
proportion. Cum 47.00

Schedule of Rate

Name of Work: Construction road from Officers club to New Type-IV qtr at NIT Silchar.
Length of the Road = 210.00 Rm, Width of the road = 4.00 Rm
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5 Half brick masonry with common burnt clay F.P.S.

(non modular) bricks of class designation 7.5 in
foundations and plinth in : 1:4 proportion

Cum 40.00

6 Demolishing brick work manually/ by mechanical
means including stacking of serviceable material and
disposal of unserviceable material within 50 metres
lead as per direction of Engineer-in-charge. In
cement mortar.

Cum 3.00

7 Supplying, Laying & compacting of GSB (size range
75 mm to 0.075 mm) including carriage of mixed
material by tippers to work site, for all leads & lifts,
spreading in uniform layers of specified thickness on
prepared surface and compacting with roller etc
complete as per specifications and directions of
Engineer-in-Charge.  

Cum 63.00

8 Providing and laying 60mm thick factory made
cement concrete interlocking paver block of M -30
grade made by block making machine with strong
vibratory compaction, of approved size, design &
shape, laid in required colour and pattern over and
including 50mm thick compacted bed of coarse
sand, filling the joints with fine sand etc. all
complete as per the direction of Engineer-in-charge.

Sqm 840.00
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9 15 mm cement plaster: 1:4 proportion

Sqm 76.00

10 Providing and laying non-pressure NP2 class (light
duty) R.C.C. pipes with collars jointed with stiff
mixture of cement mortar in the proportion of 1:2 (1
cement : 2 fine sand) including testing of joints etc.
complete : 300mm dia Rm 6.00

11 Preparation and consolidation of sub grade with
power road roller of 8 to 12 tonne capacity after
excavating earth to an average of 22.5cm depth,
dressing to camber and consolidating with road
roller including making good the undulations etc.
and re-rolling the subgrade and disposal of surplus
earth with lead upto 50 metres.

Sqm 840.00

12 Centering and shuttering including strutting,
propping etc. and removal of form work for :
Foundation

Sqm 84.00

Total = Rs.
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