



राष्ट्रीय प्रौद्योगिकी संस्थान सिलचर National Institute of Technology Silchar

(राष्ट्रीय महत्व का संस्थान)
(An Institute of National Importance)
असम / Assam-788010

फोन/Phone : (03842) 224879 वैब/Web : <http://www.nits.ac.in> E-mail : director@nits.ac.in
फेक्स/Fax : (03842) 224797 ई पी ए बी एक्स/EPABX : 233841-5100/5101

No. NITS/PS-625/e-Tender/notification/2020

Date: 13.03.2020

The e-Tender(s) for the following items has been uploaded in the e-tendering site www.tenderwizard.com/NITS and <http://eprocure.gov.in> with all details, regarding uploading / downloading login to the same.

| Sl. | e-Tender Ref. No. | Name of the Item / work | e-tender uploaded on | e-tender submission Last date & time | Pre-Bid Meeting | e-opening date & time of Technical bid | e-opening date & time of Financial bid |
|-----|--|---|----------------------|--------------------------------------|-----------------|--|--|
| 1 | NITS/PS-643/ME/Swing Type Band Saw Machine/(et)/2020(R-2) | Supply and installation of Swing Type Band Saw Machine | 13.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS | To be intimated later |
| 2 | NITS/PS-67/ME/Hot Tube Tester/(et)/2020 | Supply & installation of Hot Tube Tester | 13.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS | |
| 3 | NITS/PS-48/ECE/Equip/IP&CV Lab/(et)/2020 | Supply & installation of lab equipment | 11.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS | |
| 4 | NITS/PS-60/CSE/Trainer KIT/(et)/2020 | Supply & installation of Trainer KIT | 12.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS | |
| 5 | NITS/PS-65/ME/Emission Analyser/(et)/2020 | Supply & installation of Emission Analyser | 13.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS | |
| 6 | NITS/PS-68/ME/Centrifuge & Corrosion Tester/(et)/2020 | Supply & installation of Centrifuge & Corrosion Tester | 13.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS | |
| 7 | NITS/PS-66/ME/CI Engine/(et)/2020 | Supply & installation of CI Engine | 13.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS | |
| 8 | NITS/PS-70/ME/Bomb Calorimeter & Gas Calorimeter/(et)/2020 | Supply & installation of Bomb Calorimeter & Gas Calorimeter | 13.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS | |

13/3/2020

| | | | | | | |
|-----|---|---|----------|--------------------|---|--------------------|
| 9. | NITS/PS-47/ECE/Device Fabrication Equip/(et)/2020 | Supply & installation of Device Fabrication Equip | 11.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 10. | NITS/PS-69/ME/Digital Vapour Pressure Analyzer/(et)/2020 | Supply & installation of Digital Vapour Pressure Analyzer | 13.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 11. | NITS/PS-51/CE/FLAC 2D and 3D/(et)/2020 | Supply & installation of FLAC 2D and 3D | 11.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 12. | NITS/PS-645/ME/Foundry Equip & Tool/(et)/2020(R-2) | Supply & installation of Foundry Equip & Tool | 13.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 13. | NITS/PS-44/ECE/CST Studio/(et)/2020 | Supply & installation of CST Studio | 11.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 14. | NITS/PS-674/ME/Solar Power Installation Analyzer/(et)/2020(R) | Supply & installation of Solar Power Installation Analyzer | 13.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 15. | NITS/PS-62/ME/Data Acquisition System/(et)/2020 | Supply & installation of Data Acquisition System | 13.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 16. | NITS/PS-71/EIE/Silvaco TCAD for Device Simulations/(et)/2020 | Supply & installation of Silvaco TCAD for Device Simulations | 12.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 17. | NITS/PS-49/CE/Geo Studio 2019/(et)/2020 | Supply & installation of Geo Studio 2019 | 11.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 18. | NITS/PS-72/EIE/System VUE & 89600 VSA EDU/(et)/2020 | Supply & installation of System VUE & 89600 VSA EDU | 12.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 19. | NITS/PS-50/CE/OPTUM G2 and G3/(et)/2020 | Supply & installation of OPTUM G2 and G3 | 11.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 20. | NITS/PS-55/EE/Robotic Arm & Haptic Device/(et)/2020 | Supply & installation of Robotic Arm & Haptic Device | 12.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 21. | NITS/PS-59/ECE/Equip/Communication Lab/(et)/2020 | Supply & installation of lab equipment | 11.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 22. | NITS/PS-678/ME/Equip/renewable Energy Lab/(et)/2020(R3) | Supply & installation of lab Equipment | 13.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 23. | NITS/PS-73/ECE/NetSim Simulation & Network Emulator/(et)/2020 | Supply & installation of NetSim Simulation & Network Emulator | 11.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 24. | NITS/PS-43/ECE/MedeA VASP/(et)/2020 | Supply & installation of MedeA VASP | 11.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |

[Handwritten signature]
13/3/2020

| | | | | | | |
|-----|--|---|----------|--------------------|---|--------------------|
| 25. | NITS/PS-45/ECE/OptiWave Simulation/(et)/2020 | Supply & installation of OptiWave Simulation | 11.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 26. | NITS/PS-58/ME/Equip/Machine Design Lab/(et)/2020 | Supply & installation of Lab Equipment | 13.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 27. | NITS/PS-56/EE/Equip/PE Lab/(et)/2020 | Supply & installation of Lab equipment | 12.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 28. | NITS/PS-52/CE/Equip/Acoustic Doppler Velocimeter/(et)/2020 | Supply & installation of Acoustic Doppler Velocimeter | 11.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 29. | NITS/PS-53/CE/Data Acquisition System/(et)/2020 | Supply & installation of Data Acquisition System | 11.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 30. | NITS/PS-57/E&I/Instrumentation Lab Equip/(et)/2020 | Supply & installation of Lab Equipment | 12.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 31. | NITS/PS-54/CE/Spectroradiometer/(et)/2020 | Supply & installation of Spectroradiometer | 11.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |
| 32. | NITS/PS-61/ME/High Temperature Rotary Tribometer/(et)/2020 | Supply & installation of High Temperature Rotary Tribometer | 13.03.20 | 03.04.20, 15.00HRS | - | 07.04.20, 16.00HRS |

 13/3/2020

Nodal Officer (E-T),
E-Tendering, Purchase Section